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File No. 21-2752

Mayor and Council
The Corporation of the Town of Tecumseh
917 Lesperance Road
Tecumseh, Ontario   N8N 1W9

Drainage Report for the

LACHANCE DRAIN

(LACHANCE BRIDGE)
Town of Tecumseh

Ladies & Gentlemen:

Instructions

The Municipality received a request for a new residential access and lawn
enclosure serving Pt. Lot 148, Concession 3 (Roll No. 570-34700) over the
Lachance Drain that was filed at the Municipal Office on the 30th day of April
2021.  Council accepted the request under Section 78 of the Drainage Act and on
the 27th day of July 2021 appointed Dillon Consulting Limited to prepare a report.
The new bridge is required as part of a recent severance.  As part of the
conditions of severance from the Town to allow the severance of property Roll
No. 570-34700, a new bridge is required to provide access. The landowner also
requested the enclosure of the drain along the entire frontage of the lot
measuring approximately 46 metres.

Watershed Description

The Lachance Drain commences along the south side of Intersection Road at
Shawnee Road where it flows westerly through a storm drain pipe to
approximately the western boundary of Lot 148 where it begins to flow in an
open channel until the centre of Lot 140.  It then flows southerly for 243 metres
and continuing as an open channel flowing westerly for 796 metres where it
outlets into the Little River Drain.

The land comprising the watershed is under primarily residential use.  From the
Ontario Soil Survey (provided by the Ontario Ministry of Agriculture, Food and
Rural Affairs), the principle surficial soil in the study area is described as
Brookston Clay.  Brookston clay is characterized as a very slow draining soil type.
The residential lands located upstream consists of a storm sewer network which
outlets into the Lachance Drain at its upstream end being Shawnee Road.
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Drain History

The recent history of Engineers' reports for the Lachance Drain follows:

· 3 May 2019 by Mark D. Hernandez, P.Eng.: This report recommended
the repair and improvement of the entire drain including provisions for
future maintenance of the five (5) existing bridges.

· 7 September 1988 by Lou Zarlenga, P.Eng.: This report recommends the
improvement of the entire drain including the replacement of all culverts.
The existing drain including culverts was found to be in disrepair.
Further, a proposed residential development at the upstream end of the
Lachance Drain required the improvements which were in addition to the
maintenance activities.  The report included a recommendation that all
excess excavated material be trucked away.

· 3 August 1968 by C.G.R. Armstrong, P.Eng.: This report recommended
the repair and improvement of the drain.

On-Site Meeting

Site meeting was held on 31 August 2021.  A record of this meeting is provided in
Schedule 'A', which is appended hereto.

Survey

Our initial survey and examination of the Lachance Drain was carried out on 26
March 2018 as part of the survey conducted for the previous 2019 Lachance
Drain report. The work was then reviewed as part of the completed
construction.  As the work was recently completed, this report is based on the
drain being in an ‘as-designed’ condition.

Design Considerations

The Design and Construction Guidelines published by the Ontario Ministry of
Agriculture, Food and Rural Affairs (OMAFRA) recommends that open drainage
systems and drain crossings serving residential lands be designed to effectively
contain and convey the peak runoff generated from a storm event having a
frequency of occurrence of 1 in 5 years.  The new access bridge is designed for
an upstream drainage area of approximately 11.11 ha. (27.46 acres).

In our opinion, these design standards should provide a reasonable level of
service, but it should be clearly understood that runoff generated from large
storms or fast snow melts may sometimes exceed the capacity of the proposed
systems and result in surface ponding for short periods of time.
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Allowances

In accordance with Sections 29 and 30 of the Drainage Act, we do not anticipate
any agricultural lands being damaged or taken as a result of the proposed
drainage works. Any damage to the area shall be restored to original condition
as part of the work. Therefore, ‘Schedule B’ for Allowances has not been
included in this report.

Recommendations and Cost Estimate

Based on our review of the history, the information obtained during the site
meeting and our examination and analysis of the survey data, we recommend
that the Lachance Drain be repaired and improved as described below:

Item Description Amount
1. Removal and disposal off site of existing concrete jute

bag headwall.
$1,000.00

2. Supply and place a new 46.0 m long, 900 mm diameter
solid, corrugated, high density polyethylene (HDPE)
smooth interior dual wall profile pipe (Armtec Boss
2000, 320 kPa or approved equal) (see Specifications)
with bell & spigot joining system providing a 6.1 m
(20 ft.) driveable top width and the remainder as lawn
enclosure.

$22,100.00

3. Supply and installation of a large diameter coupler
(Fernco Connectors Ltd. LDC-46.50 x 42.80 or approved
equal) to connect existing 900 mm diameter concrete
pipe to new 900 mm diameter HDPE.

$1,000.00

4. Supply and installation of three (3) new 450 mm
diameter solid corrugated high density polyethylene
(HDPE) smooth wall (Boss 2000 or approved equal)
offset yard catch basins along the enclosure with
minimum 600 mm deep sump, complete with cast iron
grate, 150 mm diameter HDPE pipe lead and connection
to drain with a prefabricated tee.  Work includes fine
grading and seeding of disturbed areas. Locations to be
field fit based on site specific grading and in
consultation with the homeowner.

$4,500.00
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Item Description Amount
5. Supply and placement of clear stone bedding materials,

minimum 150 mm thickness (approximately 35 tonnes).
$1,900.00

6. Supply and placement of Granular 'B' backfill materials
up to springline of pipe for enclosure portion and full
Granular ‘B’ backfill to underside of driveway materials
for driveway portion (approximately 165 tonnes).

$4,650.00

7. Supply and placement of clean native or imported clean
native backfill material from springline of pipe culvert
up to the existing grade beyond the driveway portion
and native buffer strip (approximately 270 m3).

$4,400.00

8. Supply and install Granular 'A' (crushed limestone)
compacted driveway surface, minimum 200 mm
thickness (approximately 40 tonnes).

$1,650.00

9. Supply and placement of stone rip-rap minimum 300
mm thickness c/w filter cloth underlay for sloping end
wall (approximately 20 m2).

$1,600.00

10. Supply and placement of topsoil (100 mm minimum
thickness). Restore all disturbed areas with fine grading
and seeding (approximately 460 m2).

$2,750.00

11. Excavate sediment trap located immediately
downstream of new culvert (3 m long x 1 m wide x
0.3 m deep) complete with rock flow check dam on
downstream side (1 m long x 2 m wide x 0.3 m high)
(approximately 5 tonnes).  The work shall include
trucking of excavated materials off-site.

$500.00

12. Temporary silt control measures during construction. $800.00

SUB-TOTAL – EXCLUDING SECTION 26 COSTS $46,850.00

13. Survey, report, assessment and final inspection (cost
portion)

$8,500.00

14. Expenses and incidentals (cost portion) $500.00

15. ERCA application, review and permit fee $500.00

TOTAL ESTIMATE – LACHANCE DRAIN $56,350.00
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The estimate provided in this report excludes applicable taxes and was prepared
according to current materials and installation prices as of the date of this
report.  In the event of delays from the time of filing of the report by the
Engineer to the time of tendering the work, it is understood that the estimate of
cost is subject to inflation.  The rate of inflation shall be calculated using the
Consumer Price Index applied to the cost of construction from the date of the
report to the date of tendering.

Assessment of Costs

The individual assessments are comprised of three (3) assessment components:

i. Benefit (advantages relating to the betterment of lands, roads, buildings,
or other structures resulting from the improvement to the drain).

ii. Outlet Liability (part of cost required to provide outlet for lands and roads).

iii. Special Benefit (additional work or feature that may not affect function of
the drain).

We have assessed the estimated costs against the affected lands and roads as
listed in Schedule 'C' under "Value of Special Benefit”, "Value of Benefit" and
"Value of Outlet."  Details of the Value of Special Benefit listed in Schedule 'C' are
provided in Schedule 'D'.

Assessment Rationale

Special Benefit assessment shown in Schedule ‘C’ and detailed in Schedule ‘D’
were derived as follows:

1. We recommend that the costs of the new driveway access portion
including the engineering cost apportionment be assessed 100% to the
severed lot landowner.

2. We recommend that the costs of the new lawn enclosure portion
including the engineering cost apportionment be assessed 100% to the
severed lot landowner.

The yard catchbasins are part of the required works, but are not considered part
of the Lachance Drain for purposes of future improvements or maintenance.

Utilities

It may become necessary to temporarily or permanently relocate utilities that
may conflict with the construction recommended under this report.  In
accordance with Section 26 of the Drainage Act, we assess any relocation cost
against the public utility having jurisdiction.
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Under Section 69 of the Drainage Act, the public utility is at liberty to do the
work with its own forces, but if it should not exercise this option within a
reasonable time, the Municipality will arrange to have this work completed and
the costs will be charged to the appropriate public utility.

Future Maintenance

We recommend that all future work for repair and maintenance of the access
bridge’s driveway portion (westerly 11 m length) be carried out by the Town of
Tecumseh and assessed 50% against the affected property as a special benefit
assessment.  The remaining 50% shall be assessed to the upstream lands and
roads as Outlet assessment in the same relative proportions listed in
Schedule ‘E.’ The Schedule of Assessment has been developed on the basis of
an arbitrary cost of $10,000.00 for the Outlet assessment portion.

For the lawn enclosure portion (easterly 35 m length), we recommend that all
future work of repair and maintenance be carried out by the Town of Tecumseh
and assessed 100% against the respective property.

These provisions for maintenance are subject, of course, to any variations that
may be made under the authority of the Drainage Act.

Drawings and Specifications

Attached to this report is Schedule ‘F’, which are specifications setting out the
details of the recommended works and Schedule ‘G’ which represent the
drawings that are attached to this report.

Page 1 of 3 - Watershed Plan

Page 2 of 3 - Bridge Details

Page 3 of 3 - Details

Approvals

The construction and/or improvement to drainage works, including repair and
maintenance activities, and all operations connected there are subject to the
approval, inspection, by-laws and regulations of all Municipal, Provincial, Federal
and other authorities having jurisdiction in respect to any matters embraced by
the proposed works.  Prior to any construction or maintenance works, the
Municipality or proponent designated on the Municipality’s behalf shall obtain
all required approvals/permits and confirm any construction limitations including
timing windows, mitigation/off-setting measures, standard practices or any
other limitations related to in-stream works.
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Grants

No grant eligibility for the entire access bridge capital costs as per ADIP policy
section 2.3(i)(ii).  Concerning future maintenance, there is no grant eligibility for
the lawn enclosure portion of the access bridge as per ADIP policy section 2.3(f).

Grant eligibility may apply to future maintenance costs of the driveway portion
of the access bridge.  We recommend that application be made to the Ontario
Ministry of Agriculture and Food in accordance with Section 88 of the Drainage
Act, for this grant, as well as for all other grants for which this work may be
eligible.

Respectfully submitted,

DILLON CONSULTING LIMITED

Mark D. Hernandez, P.Eng.
MDH: wlb:lld



Lachance Drain – Onsite Meeting Notes

Tuesday, August 31, 2021 – Virtual Site Meeting.

Attendance:  Sam Paglia, MDH, 

Erin Armstrong - Landowner

Johnny Kaps - Landowner

Julie Lachance - Landowner

Gordon and Marlene Hambly  - Landowner

General discussion regarding the Drainage Act

  ‘User Pay System’ unlike sewers owned by the municipality
 The process can generally be described as follows:

o Request submitted
o Engineer is appointed by the municipality
o Site meeting held
o Report prepared
o PIC (not required by the Act)
o Meeting to Consider
o Court of Revision

What is the purpose of the site meeting in general?

 Gather information
o Opportunity for landowners to provide feedback about the performance of the drain
o Issues are not anticipated in this case since the drain was recently maintained. 

What is the nature of the request(s)?

 S78 request from landowner to enclose a portion of drain fronting a residential property 
o Driveway and lawn enclosure

 Sam showed location on screen.  Location is at approximately 2+288.  



Who is going to pay and how?

 For the current request, new access culverts and lawn enclosures are paid 100% by the 
requesting landowner.

o  When there is an existing access culvert, a replacement becomes shared 50/50
o Lawn enclosures are always 100% to the landowner as they are not considered essential 

/ Special Benefit. 
o If any further work was required or requested, then that would be assessed separately.  

No additional work has been requested by other landowners. 
 The engineer determines the assessment

o Assessment is detailed in report for each property in the watershed
 Grants are available for properties with Farm Class Tax Rate (1/3)

o Does not apply to residential properties 
 The Municipality will bill the landowners after the work is complete for their net assessment (if 

applicable)
 The report will have a future maintenance schedule – it is used to show the proportion of costs 

assessable to upstream landowners for future maintenance of the work – only assessed based 
on actual costs incurred.

 Director of finance has made it so that now if under $50, it is added to taxes but notice is still 
provided. 

 Landowner asked about recent assessment.   Town confirmed that was their share of the costs 
for the work recently completed on the LaChance and was a one-time cost for that work.



What should I expect in the report?

 All landowners receive copies of the draft report with their notice for the PIC (if required), 
Meeting to Consider and Court of Revision

 Reports generally contain:
o Background information about the request
o History on the drain
o Design considerations
o Recommended work
o Cost estimate
o Meeting minutes
o Assessments including FM provisions
o Specifications 

 Will be printed and distributed in paper copies.

Environmental requirements

 DFO, MNRF and ERCA



 DFO has been sensitive about enclosures of open drains as it is seen as loss of habitat.  This is 
something that will have to be reviewed with our biologists early in the process.  

Next Steps

 Topographical survey will be completed and then the preparation of the report will commence
 PIC (if required)
 Board meetings
 Landowners have the ability to appeal technical aspects or assessment. 



MUNICIPAL LANDS:
     Area Affected Special Total

Description  (Acres)      (Ha.) Owner Benefit Benefit Outlet Assessment
------------------------------------------------------------ ------------ ----------- ------------------------------------------------- ------------------- ------------------ ------------------- --------------------------
Block 'A'

Lands 18.66 7.55 Town of Tecumseh $0.00 $0.00 $0.00 $0.00
Roads 6.08 2.46 Town of Tecumseh $0.00 $0.00 $0.00 $0.00

------------------- ------------------ ------------------- ---------------------
Total on Municipal Lands………….……………………..…………………………………………………………. $0.00 $0.00 $0.00 $0.00

PRIVATELY-OWNED - NON-AGRICULTURAL LANDS:
     Area Affected Special Total

Roll No. Con. Description  (Acres)      (Ha.) Owner Benefit Benefit Outlet Assessment
------------------------- -------------- ------------------ ------------ ----------- ------------------------------------------------- ------------------- ------------------ ------------------- --------------------------
570-34700
(Severed Parcel)

3 Pt. Lot 148 0.55 0.22 Clement & Jeannette Lachance $56,350.00 $0.00 $0.00 $56,350.00

------------------- ------------------ ------------------- --------------------------
Total on Privately-Owned - Non-Agricultural Lands………….…………………………………………………………….$56,350.00 $0.00 $0.00 $56,350.00

PRIVATELY-OWNED - AGRICULTURAL LANDS
     Area Affected Special Total

Roll No. Con. Description  (Acres)      (Ha.) Owner Benefit Benefit Outlet Assessment
------------------------- -------------- ------------------ ------------ ----------- ------------------------------------------------- ------------------- ------------------ ------------------- --------------------------
570-34700 3 Pt. Lot 148 2.17 0.88 Clement & Jeannette Lachance $0.00 $0.00 $0.00 $0.00

------------------- ------------------ ------------------- --------------------------
Total on Privately-Owned - Agricultural Lands (Grantable)………….…………………………………………………………….$0.00 $0.00 $0.00 $0.00

TOTAL ASSESSMENT (Town of Tecumseh) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .$56,350.00 $0.00 $0.00 $56,350.00

 (Acres)      (Ha.)
------------ -----------

Total Area: 27.46 11.11

"SCHEDULE C"
SCHEDULE OF ASSESSMENT

LACHANCE DRAIN (LACHANCE BRIDGE)
TOWN OF TECUMSEH

Dillon Consulting Limited
24 February 2022

Lachance Drain
Page 12 of 25



Estimated Cost of Special
Roll No. Owner Item Description Cost Report Benefit
----------------------------------------------------------------------- ------------------------------------------------------------- -------------------------- -------------------- -------------------
570-34700 (Severed
Parcel)

Clement & Jeanette
Lachance

Driveway Portion - Supply & install new 11.0
m long, 900 mm diameter HDPE pipe
complete with clearstone bedding , full
Granular 'B' backfill, Granular 'A' driveway
surface and end wall providing a 6.1 m (20
ft.) driveable top width. (100%)

$15,600.00 $3,163.00 $18,763.00

570-34700 (Severed
Parcel)

Clement & Jeanette
Lachance

Lawn Enclosure Portion - Supply & install
new 35.0 m long, 900 mm diameter HDPE
pipe complete with clearstone bedding,
Granular 'B' backfill material up to pipe
springline, native material backfill, three (3)
yard catch basins, sediment trap and
restoration topsoil & seeding (100%)

$31,250.00 $6,337.00 $37,587.00

-------------------------- -------------------- -------------------

Total Special Benefit Assessment (Non - Agricultural Lands)……………………………… $46,850.00 $9,500.00 $56,350.00

"SCHEDULE D"
DETAILS OF SPECIAL BENEFIT

LACHANCE DRAIN (LACHANCE BRIDGE)
TOWN OF TECUMSEH

SPECIAL BENEFIT ASSESSMENT
(NON - AGRICULTURAL LANDS)

Dillon Consulting Limited
24 February 2022

Lachance Drain
Page 13 of 25



MUNICIPAL LANDS:
     Area Affected Special Total

Description  (Acres)      (Ha.) Owner Benefit Benefit Outlet Assessment
----------------------------------------------------------- ------------ ----------- ------------------------------------------------ ------------------- ------------------ ------------------ ------------------------
Block 'A'

Lands 18.66 7.55 Town of Tecumseh $0.00 $0.00 $6,211.00 $6,211.00
Roads 6.08 2.46 Town of Tecumseh $0.00 $0.00 $3,373.00 $3,373.00

------------------- ------------------ ------------------ --------------------
Total on Municipal Lands………….……………………..…………………………………………………………. $0.00 $0.00 $9,584.00 $9,584.00

PRIVATELY-OWNED - NON-AGRICULTURAL LANDS:
     Area Affected Special Total

Roll No. Con. Description  (Acres)      (Ha.) Owner Benefit Benefit Outlet Assessment
------------------------- -------------- ------------------ ------------------------ ------------------------------------------------ ------------------- ------------------ ------------------ ------------------------
570-34700
(Severed Parcel)

3 Pt. Lot 148 0.55 0.22 Clement & Jeannette Lachance $0.00 $0.00 $175.00 $175.00

------------------- ------------------ ------------------ ------------------------
Total on Privately-Owned - Non-Agricultural Lands………….……………………………………………………………. $0.00 $0.00 $175.00 $175.00

PRIVATELY-OWNED - AGRICULTURAL LANDS (GRANTABLE)
     Area Affected Special Total

Roll No. Con. Description  (Acres)      (Ha.) Owner Benefit Benefit Outlet Assessment
------------------------- -------------- ------------------ ------------ ----------- ------------------------------------------------ ------------------- ------------------ ------------------ ------------------------
570-34700 3 Pt. Lot 148 2.17 0.88 Clement & Jeannette Lachance $0.00 $0.00 $241.00 $241.00

------------------- ------------------ ------------------ ------------------------
Total on Privately-Owned - Agricultural Lands (Grantable)………….…………………………………………………………….$0.00 $0.00 $241.00 $241.00

TOTAL ASSESSMENT. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $0.00 $0.00 $10,000.00 $10,000.00

 (Acres)      (Ha.)
------------ -----------

Total Area: 27.46 11.11

"SCHEDULE E"
SCHEDULE OF ASSESSMENT FOR FUTURE MAINTENANCE

LACHANCE DRAIN (LACHANCE BRIDGE-DRIVEWAY PORTION ONLY)
TOWN OF TECUMSEH

Dillon Consulting Limited
24 February 2022

Lachance Drain
Page 14 of 25
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“SCHEDULE F”
DRAINAGE REPORT FOR THE

LACHANCE DRAIN (LACHANCE BRIDGE)
IN THE TOWN OF TECUMSEH

SPECIAL PROVISIONS - GENERAL

1.0 GENERAL SPECIFICATIONS

The General Specifications attached hereto is part of “Schedule F.”  It also forms part of
this specification and is to be read with it, but where there is a difference between the
requirements of the General Specifications and those of the Special Provisions which
follow, the Special Provisions will take precedence.

2.0 DESCRIPTION OF WORK

The work to be carried out under this Contract includes, but is not limited to, the supply
of all labour, equipment and materials to complete the following items:

Ø Removal and disposal off site of existing concrete jute bag headwall.

Ø Supply and place a new 46.0 m long, 900 mm diameter solid, corrugated, high
density polyethylene (HDPE) smooth interior dual wall profile pipe (Armtec Boss
2000, 320 kPa or approved equal) (see Specifications) with bell & spigot joining
system providing a 6.1 m (20 ft.) driveable top width and the remainder as lawn
enclosure.

Ø Supply and installation of a large diameter coupler (Fernco Connectors Ltd. LDC-
46.50 x 42.80 or approved equal) to connect existing 900 mm diameter concrete
pipe to new 900 mm diameter HDPE.

Ø Supply and installation of three (3) new 450 mm diameter solid corrugated high
density polyethylene (HDPE) smooth wall (Boss 2000 or approved equal) offset
yard catch basins along the enclosure with minimum 600 mm deep sump,
complete with cast iron grate, 150 mm diameter HDPE pipe lead and connection
to drain with a prefabricated tee.  Work includes fine grading and seeding of
disturbed areas. Locations to be field fit based on site specific grading and in
consultation with the homeowner.

Ø Supply and placement of clear stone bedding materials, minimum 150 mm
thickness (approximately 35 tonnes).

Ø Supply and placement of Granular 'B' backfill materials up to springline of pipe
for enclosure portion and full Granular ‘B’ backfill to underside of driveway
materials for driveway portion (approximately 165 tonnes).
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Ø Supply and placement of clean native or imported clean native backfill material
from springline of pipe culvert up to the existing grade beyond the driveway
portion and native buffer strip (approximately 270 m3).

Ø Supply and install Granular 'A' (crushed limestone) compacted driveway surface,
minimum 200 mm thickness (approximately 40 tonnes).

Ø Supply and placement of stone rip-rap minimum 300 mm thickness c/w filter
cloth underlay for sloping end wall (approximately 20 m2).

Ø Supply and placement of topsoil (100 mm minimum thickness). Restore all
disturbed areas with fine grading and seeding (approximately 460 m2).

Ø Excavate sediment trap located immediately downstream of new culvert   (3 m
long x 1 m wide x 0.3 m deep) complete with rock flow check dam on
downstream side (1 m long x 2 m wide x 0.3 m high) (approximately 5 tonnes).
The work shall include trucking of excavated materials off-site.

Ø Temporary silt control measures during construction.

3.0 ACCESS TO THE WORK

Access to the drain shall be from Intersection Road.  Through traffic must be maintained
at all times along municipal roads with the required traffic control as per Section 13.0 in
General Specifications.

Any damage resulting from the Contractor’s access to the drain enclosure site shall be
rectified to pre-existing conditions at his expense.

4.0 WORKING AREA

The working area for construction purposes shall be restricted to the Intersection Road
right-of-way and a 6 metre wide corridor located on the severed parcel adjacent to
roadway for the entire length of the new culvert.

5.0 PRIVATE ACCESS BRIDGE CONSTRUCTION

5.1. Location of New Bridge

The new drain enclosure shall be installed as shown on the drawings attached hereto.
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5.2. Materials for New Bridge

Materials shall be as follows:

Culvert Pipe New 46.0 metres long, 900 mm diameter solid (non-
perforated corrugated High Density Polyethylene
(H.D.P.E.) smooth wall interior (Armtec Boss 2000 for
approved equivalent) unless otherwise specified
conforming to the following specifications: ASTM @ 3350,
CSA B182.8-02 and OPSS 1840.  The pipe is to provide a
minimum pipe stiffness of 320 kPa.

Joined using (soil tight) “gasketed bell & spigot” Ultra
Stab joining system (as manufactured by Armtec Limited
or approved equal), supplied by the pipe manufacturer
and conforming to ASTM D3350, CSA 182.8-02 and OPSS
1840.

Pipe Bedding Below Pipe 20-25 mm clear stone conforming to OPSS Division 10.

Backfill up to Pipe Culvert
Springline for Lawn
Enclosure

Granular 'B' conforming to OPSS Division 10.

Backfill Above Pipe
Springline up to Surface
Grade for Lawn Portion

Dry native material free of topsoil, organic matter,
broken concrete, steel, wood and deleterious substances.
Alternatively, Granular 'A' or 'B' conforming to OPSS
Division 10 at the Contractor’s expense.

Backfill up to underside
of Driveway Surface
Materials for Driveway
Portion

Granular 'B' conforming to OPSS Division 10.

Driveway Surface Granular 'A' made from crushed limestone conforming to
OPSS Division 10.  Minimum 200 mm thickness.

Erosion Stone All stone to be used for erosion protection shall be 125 -
250 mm clear quarried rock or OPSS 1004, minimum 300
mm thickness.

Buffer Strips Dry native material free of topsoil, organic matter,
broken concrete, steel, wood and deleterious substances.

Filter Fabric "Non-Woven" geotextile filter fabric with a minimum
strength equal to or greater than Terrafix 270R, Amoco
4546, Mirafi 140NC or approved equivalent.
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5.3. Culvert Installation

Suitable dykes shall be constructed in the drain so that the installation of the pipe can
be accomplished in the dry.  The drain bottom shall be cleaned, prepared, shaped and
compacted to suit the new culvert configuration, as shown on the drawings.  Granular
materials shall be compacted to 100% of their maximum dry density; imported clean
native materials shall be supplied, placed and compacted to 95% of their maximum dry
density.

5.4. Large Diameter Coupler

The Contractor shall supply and install the custom Fernco Ltd. large diameter coupler
complete with all appurtenances (or approved equal) to join the existing 900 mm
diameter concrete pipe to the new 900 mm diameter HDPE pipe as per the
manufacturer’s specifications.

5.5. New Yard Catch Basins (YCB)

The Contractor shall arrange for the supply and installation of three (3) 450 mm
diameter solid corrugated high density polyethylene (HDPE) smooth wall 320 kPa pipe
(Boss 2000 or approved equal) yard catch basin complete with a 450 mm diameter cast
iron grate and 150 mm diameter solid corrugated high density polyethylene (HDPE)
smooth wall 320 kPa (or approved equal) connection to the catch basin using a
prefabricated HDPE tee.

The base of the yard catch basin shall consist of a minimum layer of 300 mm of 19 mm
clearstone.  The base elevation shall be at least 600 mm below the invert of the outlet
pipe in the wall of the catch basin.

Yard catch basins shall be backfilled with clean native materials in maximum lifts of
300 mm lifts and compacted to 98% of the maximum standard proctor density.
Locations to be field fit based on site specific grading and in consultation with the
homeowner.

5.6. Sediment Trap

A sediment trap and rock check dam shall be installed at the downstream end of the
proposed works prior to commencing construction.  The location and exact dimensions
of the sediment trap and rock check dam will be confirmed with the Drainage
Superintendent prior to installation.  Installation shall be in accordance with OPSD
219.220 with the modifications to size as discussed with the Drainage Superintendent.
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5.7. Sloping Stone End Walls

End walls shall be constructed of quarry stone rip-rap, as shown on the drawings and as
specified herein.  Each end wall shall extend from the invert of the new culvert to the
top of the proposed lane.  The end walls shall be sloped 1 vertical to 1.5 horizontal, with
a filter fabric underlay surrounding the pipe and spanning across the entire width of the
drain and wrapping around the drain banks to align with the ends of the new pipe
culvert.  The minimum thickness requirement of the erosion stone layer is 300 mm, with
no portion of the filter fabric to be exposed to sunlight.

5.8. Granular 'A' Driveway

The Contractor shall construct the driveway with a maximum 3% cross-fall grade
consisting of a minimum 200 mm thickness of compacted Granular ‘A’ (crushed
limestone) surface.

The minimum top width of the driveway shall be as shown on the drawings.

5.9. Imported, Clean Native Materials

Clean native materials suitable for use as backfill, as defined under Section 5.2, shall be
imported to enclose the drain as required to complete the work as shown on the
drawings.

5.10. Lateral Tile Drains

Should the Contractor encounter any lateral tiles within the proposed culvert limits not
shown on attached drawings, the Contractor shall re-route the outlet tile drain(s) in
consultation with the Drainage Superintendent, as required, to accommodate the new
culvert.

Tile drain outlets through the wall of the new culvert pipe will not be permitted.  All
costs associated with re-routing lateral tile drains (if any) shall be at the Contractor's
expense.

Care must be taken in handling plastic drain pipe in cold weather to avoid causing
damage.

Plastic drain pipe shall be held in position on planned grade immediately after
installation by careful placement of backfill material.

5.11. Seeding

The Contractor shall seed all disturbed grassed lawn areas including buffer strips,
existing lawns and grassed areas within the road allowance. Topsoil shall be salvaged
from the site and/or trucked to site to provide a minimum of 100 mm of topsoil in all
lawn areas.
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Prior to seeding, all areas to be seeded shall be fine graded, and loosened to a minimum
depth of 25 mm and shall be rendered uniformly loose for that 25 mm depth.  The
surface shall be predominantly fine graded and free from weeds and other unwanted
vegetation.  All other loose surface litter shall be removed and disposed of.

Grass seed shall be Canada No. 1 residential lawn grass seed mixture, as follows:

Creeping Red Fescue 30%
Premium Kentucky Bluegrass 25%
Turf-type Perennial Rye Grass 45%

Bags shall bear the label of the supplier indicating the content by species, grade and
mass.  Seed shall be applied at a rate of 200 kg per 10,000 m².  Fertilizer shall be 8-32-16
applied at 350 kg per 10,000 m².  It shall be in granular form, dry, free from lumps and in
bags bearing the label of the manufacturer, indicting mass and analysis.

Seeding shall be carried out immediately following the bridge construction and shall
be drilled into the topsoil layer.  The contractor shall note that seeding will not be
deemed complete, until the seed has established and formed a protective mat over
the soil.  Accordingly, the Contractor will be required to continue seeding until the
Engineer and the Drainage Superintendent are satisfied with the area seeded under
this item.

5.12. Site Cleanup and Restoration

As part of the work and upon completion, the Contractor shall remove and dispose of,
off-site any loose timber, logs, stumps, large stones, rubber tires, cinder blocks or other
debris from the drain bottom and from the side slopes.  Where the construction works
cross a lawn, the Contractor shall take extreme care to avoid damaging the lawn, shrubs
and trees encountered.  Upon completion of the work, the Contractor shall completely
restore the area by the placement and fine grading of topsoil and seeding or sodding the
area as specified by the Engineer or Drainage Superintendent.
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GENERAL SPECIFICATIONS

1.0 AGREEMENT AND GENERAL CONDITIONS

The part of the Specifications headed "Special Provisions" which is attached hereto
forms part of this Specification and is to be read with it.  Where there is any difference
between the requirements of this General Specification and those of the Special
Provisions, the Special Provisions shall govern.

Where the word "Drainage Superintendent" is used in this specification, it shall mean
the person or persons appointed by the Council of the Municipality having jurisdiction to
superintend the work.

Tenders will be received and contracts awarded only in the form of a lump sum contract
for the completion of the whole work or of specified sections thereof.  The Tenderer
agrees to enter into a formal contract with the Municipality upon acceptance of the
tender.  The General Conditions of the contract and Form of Agreement shall be those
of the Stipulated Price Contract CCDC2-Engineers, 1994 or the most recent revision of
this document.

2.0 EXAMINATION OF SITE, PLANS AND SPECIFICATIONS

Each tenderer must visit the site and review the plans and specifications before
submitting his/her tender and must satisfy himself/herself as to the extent of the work
and local conditions to be met during the construction.  Claims made at any time after
submission of his/her tender that there was any misunderstanding of the terms and
conditions of the contract relating to site conditions, will not be allowed.  The
Contractor will be at liberty, before bidding to examine any data in the possession of the
Municipality or of the Engineer.

The quantities shown or indicated on the drawings or in the report are estimates only
and are for the sole purpose of indicating to the tenderers the general magnitude of the
work.  The tenderer is responsible for checking the quantities for accuracy prior to
submitting his/her tender.

3.0 MAINTENANCE PERIOD

The successful Tenderer shall guarantee the work for a period of one (1) year from the
date of acceptance thereof from deficiencies that, in the opinion of the Engineer, were
caused by faulty workmanship or materials.  The successful Tenderer shall, at his/her
own expense, make good and repair deficiencies and every part thereof, all to the
satisfaction of the Engineer.
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Should the successful Tenderer for any cause, fail to do so, then the Municipality may do
so and employ such other person or persons as the Engineer may deem proper to make
such repairs or do such work, and the whole costs, charges and expense so incurred may
be deducted from any amount due to the Tenderer or may be collected otherwise by
the Municipality from the Tenderer.

4.0 GENERAL CO-ORDINATION

The Contractor shall be responsible for the coordination between the working forces of
other organizations and utility companies in connection with this work.  The Contractor
shall have no cause of action against the Municipality or the Engineer for delays based
on the allegation that the site of the work was not made available to him by the
Municipality or the Engineer by reason of the acts, omissions, misfeasance or non-
feasance of other organizations or utility companies engaged in other work.

5.0 RESPONSIBILITY FOR DAMAGES TO UTILITIES

The Contractor shall note that overhead and underground utilities such as hydro, gas,
telephone and water are not necessarily shown on the drawings.  It is the Contractor's
responsibility to contact utility companies for information regarding utilities, to exercise
the necessary care in construction operations and to take other precautions to
safeguard the utilities from damage.  All work on or adjacent to any utility, pipeline,
railway, etc., is to be carried out in accordance with the requirements of the utility,
pipeline, railway, or other, as the case may be, and its specifications for such work are to
be followed as if they were part of this specification.  The Contractor will be liable for
any damage to utilities.

6.0 CONTRACTOR’S LIABILITY

The Contractor, his/her agents and all workmen or persons under his/her control
including sub-contractors, shall use due care that no person or property is injured and
that no rights are infringed in the prosecution of the work.  The Contractor shall be
solely responsible for all damages, by whomsoever claimable, in respect to any injury to
persons or property of whatever description and in respect of any infringement of any
right, privilege or easement whatever, occasioned in the carrying on of the work, or by
any neglect on the Contractor's part.

The Contractor, shall indemnify and hold harmless the Municipality and the Engineer,
their agents and employees from and against claims, demands, losses, costs, damages,
actions, suits, or proceedings arising out of or attributable to the Contractor's
performance of the contract.
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7.0 PROPERTY BARS AND SURVEY MONUMENTS

The Contractor shall be responsible for marking and protecting all property bars and
survey monuments during construction.  All missing, disturbed or damaged property
bars and survey monuments shall be replaced at the Contractor's expense, by an
Ontario Land Surveyor.

8.0 MAINTENANCE OF FLOW

The Contractor shall, at his/her own cost and expense, permanently provide for and
maintain the flow of all drains, ditches and water courses that may be encountered
during the progress of the work.

9.0 ONTARIO PROVINCIAL STANDARDS

Ontario Provincial Standard Specifications (OPSS) and Ontario Provincial Standard
Drawings (OPSD) shall apply and govern at all times unless otherwise amended or
extended in these Specifications or on the Drawing.  Access to the electronic version of
the Ontario Provincial Standards is available online through the MTO website, free of
charge to all users.  To access the electronic standards on the Web go to
http://www.mto.gov.on.ca/english/transrd/.  Under the title Technical Manuals is a link
to the Ontario Provincial Standards.  Users require Adobe Acrobat to view all pdf files.

10.0 APPROVALS, PERMITS AND NOTICES

The construction of the works and all operations connected therewith are subject to the
approval, inspection, by-laws and regulations of all Municipal, Provincial, Federal and
other authorities having jurisdiction in respect to any matters embraced in this Contract.
The Contractor shall obtain all approvals and permits and notify the affected authorities
when carrying out work in the vicinity of any public utility, power, underground cables,
railways, etc.

11.0 SUBLETTING

The Contractor shall keep the work under his/her personal control, and shall not assign,
transfer, or sublet any portion without first obtaining the written consent of the
Municipality.

12.0 TIME OF COMPLETION

The Contractor shall complete all work on or before the date fixed at the time of
tendering.  The Contractor will be held liable for any damages or expenses occasioned
by his/her failure to complete the work on time and for any expenses of inspection,
superintending, re-tendering or re-surveying, due to their neglect or failure to carry out
the work in a timely manner.



Dillon Consulting Limited Lachance Drain (Lachance Bridge)
24 February 2022  Page 24 of 25

13.0 TRAFFIC CONTROL

The Contractor will be required to control vehicular and pedestrian traffic along roads at
all times and shall, at his/her own expense, provide for placing and maintaining such
barricades, signs, flags, lights and flag persons as may be required to ensure public
safety.  The Contractor will be solely responsible for controlling traffic and shall appoint
a representative to maintain the signs and warning lights at night, on weekends and
holidays and at all other times that work is not in progress.  All traffic control during
construction shall be strictly in accordance with the Occupational Health and Safety Act
and the current version of the Ontario Traffic Manuals.  Access to the electronic version
of the Ontario Traffic Manual is available online through the MTO website, free of
charge to all users.  To access the electronic standards on the Web go to
http://www.mto.gov.on.ca/english/transrd/, click on "Library Catalogue," under the
"Title," enter "Ontario Traffic Manual" as the search.  Open the applicable "Manual(s)"
by choosing the "Access Key," once open look for the "Attachment," click the pdf file.
Users require Adobe Acrobat to view all pdf files.

Contractors are reminded of the requirements of the Occupational Health and Safety
Act pertaining to Traffic Protection Plans for workers and Traffic Control Plan for
Public Safety.

14.0 SITE CLEANUP AND RESTORATION

As part of the work and upon completion, the Contractor shall remove and dispose of,
off-site any loose timber, logs, stumps, large stones, rubber tires, cinder blocks or other
debris from the drain bottom and from the side slopes.  Where the construction works
cross a lawn, the Contractor shall take extreme care to avoid damaging the lawn, shrubs
and trees encountered.  Upon completion of the work, the Contractor shall completely
restore the area by the placement and fine grading of topsoil and seeding or sodding the
area as specified by the Engineer or Drainage Superintendent.

15.0 UTILITY RELOCATION WORKS

In accordance with Section 26 of the Drainage Act, if utilities are encountered during the
installation of the drainage works that conflict with the placement of the new culvert,
the operating utility company shall relocate the utility at their own costs. The Contractor
however will be responsible to co-ordinate these required relocations (if any) and their
co-ordination work shall be considered incidental to the drainage works.
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16.0 FINAL INSPECTION

All work shall be carried out to the satisfaction of the Drainage Superintendent for the
Municipality, in compliance with the specifications, drawings and the Drainage Act.
Upon completion of the project, the work will be inspected by the Engineer and the
Drainage Superintendent.

Any deficiencies noted during the final inspection shall be immediately rectified by the
Contractor.

Final inspection will be made by the Engineer within 20 days after the Drainage
Superintendent has received notice in writing from the Contractor that the work is
completed, or as soon thereafter as weather conditions permit.

17.0 FISHERIES CONCERNS

Standard practices to be followed to minimize disruption to fish habitat include
embedment of the culvert a minimum 10% below grade, constructing the work 'in the
dry' and cutting only trees necessary to do the work (no clear-cutting).  No in-water
work is to occur during the timing window unless otherwise approved by the
appropriate authorities.
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