
 

The Corporation of the Town of Tecumseh 

By-Law Number 2023 - 009 

Being a bylaw to provide for the repair and improvements to the Branch of 
South Talbot and Holden Outlet Drain – Meo Bridge 

Whereas the Council of The Corporation of the Town of Tecumseh (hereafter “Town”) 
has been requested to provide for the repair and improvement of the Branch of South 
Talbot and Holden Outlet; 

And Whereas the Town procured a Drainage Report for the Branch of South Talbot 
and Holden Outlet and specifications from the consulting engineering firm of Dillon 
Consulting, dated October 7, 2022(hereafter “Drainage Report”); 

And Whereas notice of a Public Meeting to hear comments from the affected property 
owners was given on Tuesday, January 10, 2023; 

And Whereas a Public Meeting of Council was held on Wednesday, January 25, 2023, 
at 6:30 pm to hear from any affected property owners on the Drainage Report; 

And Whereas the Council of The Corporation of the Town of Tecumseh is of the 
opinion that the repair and improvement of the Branch of South Talbot and Holden 
Outlet is desirable. 

Now Therefore the Council of The Corporation of The Town of Tecumseh Enacts 
as follows: 

1. That the Drainage Report providing for the repair and improvement of the Branch 
of South Talbot and Holden Outlet, dated October 7, 2022, as prepared by the 
consulting engineering firm  Dillon Consulting and attached hereto as Schedule 
“A” to this by-law, is hereby adopted and the drainage works as therein indicated 
and set forth is hereby approved and shall be completed in accordance 
therewith. 

2. That the Treasurer, subject to the approval of Council, may agree with any bank 
or person for temporary advances of money to meet the costs of construction 
pending the completion of the drain and grants and computed payments are 
received. 

3. That the Town may issue debentures for the amount borrowed and the amount 
of such debentures shall be reduced to the total amount of: 

a) Grants received under Section 85 of the said Act; 

b) Commuted payments made in respect of land and roads assessed. 
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4. That such debentures shall be made payable within five (5) years from the date 
of the debenture and shall bear interest at a rate as approved by resolution of 
Council. 

5. That the specifications and General Specifications as established are adopted as 
set out in the Drainage Report which forms part of this by-law. 

6. That the Mayor and Clerk are authorized to cause a contract for the construction 
of the works to be made and entered into with some person or persons, firm or 
corporations, subject to the approval of the Council to be declared by resolution. 

7. That this by-law shall come into force upon and after the final passing thereof. 

Read a first and second time this 25th day of January, 2023. 

 
Gary McNamara, Mayor 

 
Jennifer Alexander, Acting Clerk 

Read a third and final time this Choose an item. day of Choose an item., 2023. 

 
Gary McNamara, Mayor 

 
Clerk 
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File No. 22-4605 

Mayor and Council 
The Corporation of the Town of Tecumseh 
917 Lesperance Road 
Tecumseh, Ontario 
N8N 1W9 

Drainage Report for  
NEW FARM ACCESS  BRIDGE  
ON PT.  LOT 3,  CONCESSION 6   
OVER THE BRANCH OF THE SOUTH TALBOT &  
HOLDEN OUTLET DRAIN  
(MEO BRIDGE)  
Town of Tecumseh  

Mayor and Council: 

Instructions 

The Municipality received a request for a new farm access bridge serving part of Lot 3, 
Concession 6 (Roll No. 440-00800) over the Branch of the South Talbot and Holden Outlet 
Drain that was filed at the Municipal Office on the 19th April 2022. Council accepted the 
request under Section 78 of the Drainage Act and on 12th July 2022 appointed Dillon 
Consulting Limited to prepare a drainage report. 

Watershed Description 

The Branch of the South Talbot and Holden Outlet Drain consists of an open channel 
commencing at a high point at the line between Lots 4 & 5, Concession 6.  The drain flows 
southerly along the easterly limit of Holden Road and outlets into the Merrick Creek Drain. 
The lands comprising the watershed are predominantly under intensive agricultural 
production with cash crops. There are several non-agricultural residential parcels in the 
watershed. The lands within the watershed are generally flat. 

Drain History 

The recent history of Engineers’ reports for the Branch of the South Talbot and Holden 
Outlet Drain follows: 

• 20 April 2015 by Mark D. Hernandez, P.Eng.: The report recommended the 
repair and improvement of the southerly portion of the Branch of the South Talbot 
and Holden Outlet Drain.  The report also recommended the replacement of an 
existing bridge. 

• 21 October 2013 by Halliday P. Pearson, P.Eng.: The report recommended the 
installation of a new 1630 mm x 1120 mm (equivalent to 1400 mm diameter) 
C.S.P.A. access culvert serving Roll No. 440-00901 in part of Lot 3, Concession 6 
denoted herein as Bridge No. 6. 
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• 9 August 2010 by Bruce D. Crozier, P.Eng.: The recommended work included 
the repair and improvement of the northerly portion of the Branch of the South 
Talbot and Holden Outlet Drain from the high point at the line between Lots 4 and 
5 to the outlet into the Holden Outlet Drain. The report recommended a clean out 
and the replacement of an existing access culvert. 

• 23 February 2009 by Bruce D. Crozier, P.Eng.: The report recommended the 
installation of a new access culvert serving Roll No. 440-010 in part of Lot 4, 
Concession 6, denoted herein as Bridge No. 12. This is a secondary access 
assessed 100% to the property. 

• 10 May 1979 by Maurice Armstrong, P.Eng.: The recommended work included 
the repair and improvement of the entire Branch of the South Talbot and Holden 
Outlet Drain, complete with brushing, cleaning and lowering of two existing 
culverts. 

On-Site Meeting 

An on-site meeting was held on 3rd August 2022. A record of the meeting is provided in 
Schedule 'A', which is appended hereto. 

Survey 

Our survey and examination of the Branch of the South Talbot and Holden Outlet Drain 
was carried out in July 2022.  The survey comprised the recording of topographic data and 
examining the channel for available depth necessary to provide sufficient drainage. 

Design Considerations 
The new access culvert is designed for an upstream drainage area of approximately 91.21 
hectares (225.40 acres). The hydraulic capacity of the structure must meet the current 
Design Standards recommended by the Ministry of Agriculture, Food and Rural Affairs. 
The Design and Construction Guidelines suggest that a farm culvert must be designed to 
freely pass the runoff generated from a 2-year return period storm event.  We have applied 
this criterion. We have also confirmed that the installation of this culvert will not result in 
adverse impacts to the level of service provided by the drain. 

Allowances 

In accordance with Sections 29 and 30 of the Drainage Act, we do not anticipate any 
agricultural lands being damaged or taken as a result of the proposed drainage works.   Any 
damage to existing grassed areas shall be restored to original conditions as part of the work. 
Therefore, ‘Schedule B’ for Allowances has not been included in this report. 
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Dillon Consulting 
Limited 

Recommendations and Cost Estimate 

Based on our review of the history, the information obtained during the site meeting and 
our examination and analysis of the survey data, we recommend that the Branch of the 
South Talbot and Holden Outlet Drain be repaired and improved as described below: 

Item Description Amount 
1. Supply and place a new 19.0 m long, 1400 mm diameter 

aluminized corrugated steel pipe (CSP) culvert with 125 mm x 
25 mm corrugations and 2.8 mm thickness including coupler 
and hardware (see Specifications). The work is to include drain 
bottom cleanout in close proximity to the bridge, site cleanup 
and restoration within the working area. 

$14,100.00 

2. Supply and placement of clear stone bedding materials, 
minimum 150 mm thickness (approximately 20 tonnes). 

$1,650.00 

3. Supply and placement of compacted Granular 'B' backfill 
materials up to pipe springline (approximately 35 tonnes). 

$1,450.00 

4. Supply and placement of clean native or imported clean native 
backfill material from springline of pipe culvert to the 
underside of Granular 'A' driveway material and outside of 
driveway portion to construct the 0.50 m wide native buffer 
strips (approximately 60 m3). Note: Where there is an 
insufficient amount of native fill materials for backfilling 
the culvert, the Contractor may elect to import additional 
fill materials or alternatively use Granular 'B' at his/her 
own expense. 

$1,100.00 

5. Supply and install Granular 'A' (crushed limestone) compacted 
driveway surface, minimum 200 mm thickness (approximately 
25 tonnes) providing a minimum 12.2 m (40 ft.) driveable top 
width. 

$1,500.00 

6. Supply and placement of stone rip-rap minimum 300 mm 
thickness c/w filter cloth underlay for sloping end walls 
(approximately 30 m2). 

$2,800.00 

7. Temporary sediment and erosion control measures. $850.00 

SUB-TOTAL $23,450.00 

8. Survey, report, assessment and final inspection $7,000.00 

9. Expenses and incidentals $500.00 

10. ERCA review fee and permit. $500.00 

TOTAL ESTIMATE (excluding Net HST) $31,450.00 

The estimate provided in this report was prepared according to current materials and 
installation prices as of the date of this report.  In the event of delays from the time of filing 
of the report by the Engineer to the time of tendering the work, it is understood that the 
estimate of cost is subject to inflation.  The rate of inflation shall be calculated using the 
Consumer Price Index applied to the cost of construction from the date of the report to the 
date of tendering. 



Assessment of Costs 

The individual assessments are comprised of three (3) assessment components: 
i. Benefit (advantages relating to the betterment of lands, roads, buildings, or other 

structures resulting from the improvement to the drain). 
ii. Outlet Liability (part of cost required to provide outlet for lands and roads). 

iii. Special Benefit (additional work or feature that may not affect function of the 
drain). 

We have assessed the estimated costs against the affected lands and roads as listed in 
Schedule 'C' under "Value of Special Benefit," "Value of Benefit" and "Value of Outlet." 
Since there is only one Special Benefit assessment, a separate schedule for Details of Special 
Benefit (Schedule ‘D’) is not required or included herein. 

Assessment Rationale 
Special Benefit assessment shown in Schedule ‘C’ was derived as follows: 

1. Costs associated with the new farm access bridge have been assessed 100% to 
adjoining property Roll No. 440-00800 as listed under "Value of Special Benefit." 

Utilities 
It may become necessary to temporarily or permanently relocate utilities that may conflict 
with the construction recommended under this report. In accordance with Section 26 of the 
Drainage Act, we assess any relocation cost against the public utility having jurisdiction. 
Under Section 69 of the Drainage Act, the public utility is at liberty to do the work with its 
own forces, but if it should not exercise this option within a reasonable time, the 
Municipality will arrange to have this work completed and the costs will be charged to the 
appropriate public utility. 
Future Maintenance 

We recommend that future work of repair and maintenance on the new farm access bridge 
be carried out by the Municipality and assessed 50% against the lands on which the 
bridge is located and the remaining 50% assessed as “Outlet” assessment pro-rata against 
the lands and road that are located upstream of the affected bridge site in the same relative 
proportions as shown in Schedule ‘E.’ The outlet assessment is based on an arbitrary 
$10,000.00. 
These provisions for maintenance are subject, of course, to any variations that may be 
made under the authority of the Drainage Act. 

Drawings and Specifications 

Attached to this report is “Schedule F,” which contains specifications setting out the details 
of the recommended works, and “Schedule G,” which represents the following drawings 
that are also attached to this report: 

Page 1 of 2: Watershed Plan 
Page 2 of 2: Bridge Details 
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Approvals 

The construction and/or improvement to a drainage works, including repair and 
maintenance activities, and all operations connected therewith are subject to the approval, 
inspection, by-laws and regulations of all Municipal, Provincial, Federal and other 
authorities having jurisdiction in respect to any matters embraced by the proposed works. 
Prior to any construction or maintenance works, the Municipality or proponent designated 
on the Municipality’s behalf shall obtain all required approvals/permits and confirm any 
construction limitations including timing windows, mitigation/off-setting measures, 
standard practices or any other limitations related to in-stream works. 

Respectfully submitted, 

DILLON CONSULTING LIMITED 

Mark D. Hernandez, P.Eng. 

MDH:wlb 
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Meeting Minutes 
Subject:  South  Talbot  and Holden  Outlet Drain  New Access Bridge  

Date:  August  3, 2022  

Location:  Via Zoom  

Our File:  22-4605 

Distribution:  Distribution 

Atendees  

Alessia Mussio Town of Tecumseh 
Mark Fishleigh County of Essex 
Ralph Meo Landowner 
Mark Hernandez Dillon Consulting Ltd. 

Notes 

Item Discussion Action by 

1. Section 78 request for a new access bridge on Branch of South Talbot and 
Holden Outlet Drain 

2. Landowner has provided information to Dillon regarding access needs 
3. Dillon has completed the topographical survey 
4. Dillon has started preparation of the report and anticipate it can be 

completed in a timely fashion 
5. It was discussed that a PIC meeting would not be necessary due to the 

limited impact to other landowners.  Other landowners are not 
responsible for the cost of the design and construction of the new culvert. 

6. Due to the timing of the municipal elections, the Town will not be in a 
position to take the report to the Board until the New Year.  This means 
construction may not occur until the spring of 2023. 

7. The first board meeting is the Meeting to Consider the technical aspects of 
the report.  The second meeting is the Court of Revision to discuss the 
assessment aspect of the report. 

8. The landowner noted that they would like the remaining conditions 
cleared to be able to sever the land. The conditions included a 
reapportionment which will be completed by the Town and the Drainage 
Act process for establishing a new access to the property. 

Errors and/or Omissions 

These minutes were prepared by _Mark Hernandez_ who should be notified of any errors and/or 
omissions. 
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"SCHEDULE C" 
SCHEDULE OF ASSESSMENT 

BRANCH OF THE SOUTH TALBOT & HOLDEN OUTLET DRAIN 
TOWN OF TECUMSEH 

PRIVATELY-OWNED - AGRICULTURAL LANDS (NON-GRANTABLE)
     Area Affected Special Total 

Roll No. Con. Description  (Acres)      (Ha.) Owner Benefit Benefit Outlet Assessment 

440-00800 6 S. Pt. Lot 3 34.80 14.08 Raffaele & Gina Meo $31,450.00 $0.00 $0.00 $31,450.00 

Total on Privately-Owned - Agricultural Lands……….………………………………………………………… $31,450.00 $0.00 $0.00 $31,450.00 

TOTAL ASSESSMENT . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $31,450.00 $0.00 $0.00 $31,450.00
 (Acres)      (Ha.) 

------------ ------------
Total Area: 34.80 14.08 
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"SCHEDULE E" 
SCHEDULE OF ASSESSMENT FOR FUTURE MAINTENANCE 

BRANCH OF THE SOUTH TALBOT & HOLDEN OUTLET DRAIN (MEO BRIDGE) 
TOWN OF TECUMSEH 

MUNICIPAL LANDS:
     Area Affected Special Total 

Description  (Acres)      (Ha.) Owner Benefit Benefit Outlet Assessment 

Holden Road 7.00 2.83 Town of Tecumseh $0.00 $0.00 $1,877.00 $1,877.00 

Total on Municipal Lands………….……………………..………………………………………………………… $0.00 $0.00 $1,877.00 $1,877.00 

PRIVATELY-OWNED - NON-AGRICULTURAL LANDS:
     Area Affected Special Total 

Roll No. Con. Description  (Acres)      (Ha.) Owner Benefit Benefit Outlet Assessment 

Severed Parcel 6 Pt. Lot 3 1.35 0.55 Raffaele & Gina Meo $0.00 $0.00 $120.00 $120.00 
440-00805 6 Pt. Lot 3 RP  0.62 0.25 Vincent J. & Antonietta Gyori $0.00 $0.00 $91.00 $91.00 

12R7600 Pt.  
1 

440-00901 6 N. Pt. Lot 3 1.00 0.40 Julie-Christie Laudenbach & Leon J. $0.00 $0.00 $106.00 $106.00 
RP 12R3516 Dufour 
Pt. 1 

440-00950 6 Pt. Lot 3 RP 1.25 0.51 Gino Marchisio $0.00 $0.00 $118.00 $118.00 
12R24063 Pt. 
1 

440-01010 6 Pt. Lot 4 RP 1.81 0.73 Jessie J. & Catherine E. Robinet $0.00 $0.00 $131.00 $131.00 
12R22384 Pt. 
1 

440-01001 6 Pt. Lot 4 RP 1.00 0.40 James J. & Catherine M. Sykes $0.00 $0.00 $106.00 $106.00 
12R6119 Pt. 
1 

440-01005 6 Pt. Lot 4 RP 1.25 0.51 Anna Weinberg $0.00 $0.00 $118.00 $118.00 
12R23835 Pt. 
1 

440-01100 6 W. Pt. Lot 4 0.50 0.20 Daniel G. & Karen T. Lesperance $0.00 $0.00 $80.00 $80.00 

440-01101 6 Pt. Lots 4&5 1.64 0.66 Scott & Joie Reyner $0.00 $0.00 $126.00 $126.00 
RP 12R6847 
Pt. 1 

440-01200 6 Pt. Lot 5 RP 1.26 0.51 * Scott & Joie Reyner $0.00 $0.00 $118.00 $118.00 
12R24842Pt. 
1 

440-01400 6 N. Pt. Lot 5 0.56 0.23 * Elaine J. Healey $0.00 $0.00 $87.00 $87.00 
RP 
12R21849 Pt. 
1 

Total on Privately-Owned - Non-Agricultural Lands………….………………………………………………… $0.00 $0.00 $1,201.00 $1,201.00 
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PRIVATELY-OWNED - AGRICULTURAL LANDS
     Area Affected Special Total 

Roll No. Con. Description  (Acres)      (Ha.) Owner Benefit Benefit Outlet Assessment 

440-00800 6 S. Pt. Lot 3 34.80 14.08 Raffaele & Gina Meo $0.00 $0.00 $1,867.00 $1,867.00 
440-00910 6 Pt. Lot 3 RP  33.18 13.43 Charles A. & Helen J. Banwell $0.00 $0.00 $1,781.00 $1,781.00 

12R24159 Pt.  
1 

440-01000 6 Pt. Lot 4 RP 52.44 21.22 Joie Jobin & Scott Reyner $0.00 $0.00 $2,814.00 $2,814.00 
12R23835 Pt. 
2 

440-01220 6 Pt. W. ½ Lots 62.30 25.21 * Scott & Joie Reyner $0.00 $0.00 $334.00 $334.00 
4 & 5 

440-01300 6 S. Pt. Lot 5 23.44 9.49 * Elaine J. Healey & Kathleen M. $0.00 $0.00 $126.00 $126.00 
Tyrrell 

Total on Privately-Owned - Agricultural Lands……….………………………………………………………… $0.00 $0.00 $6,922.00 $6,922.00 

TOTAL ASSESSMENT . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $0.00 $0.00 $10,000.00 $10,000.00
 (Acres)      (Ha.) 

Total Area: 225.40 91.21 

* denotes lands assessed at reduced rate 
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”SCHEDULE  F” 
DRAINAGE  REPORT FOR  A 

NEW FARM ACCESS  BRIDGE ON PT.  LOT 3,  CONCESSION 6  
BRANCH OF SOUTH TALBOT &  HOLDEN OUTLET DRAIN  

TOWN OF TECUMSEH 

SPECIAL PROVISIONS - GENERAL 

1.0 GENERAL SPECIFICATIONS 

The General Specifications attached hereto is part of “Schedule F.” It also forms part of this 
specification and is to be read with it, but where there is a difference between the requirements of 
the General Specifications and those of the Special Provisions which follow, the Special 
Provisions will take precedence. 

2.0 DESCRIPTION OF WORK 

The work to be carried out under this Contract includes, but is not limited to, the supply of all 
labour, equipment and materials to complete the following items: 

 Supply and place a new 19.0 m long, 1400 mm diameter aluminized corrugated 
steel pipe (CSP) culvert with 125 mm x 25 mm corrugations and 2.8 mm 
thickness including coupler and hardware (see Specifications). The work is to 
include drain bottom cleanout in close proximity to the bridge, site cleanup and 
restoration within the working area. 

 Supply and placement of clear stone bedding materials, minimum 150 mm 
thickness (approximately 20 tonnes). 

 Supply and placement of compacted Granular 'B' backfill materials up to pipe 
springline (approximately 35 tonnes). 

 Supply and placement of clean native or imported clean native backfill material 
from springline of pipe culvert to the underside of Granular 'A' driveway material 
and outside of driveway portion to construct the 0.50 m wide native buffer strips 
(approximately 60 m3). Note: Where there is an insufficient amount of native fill 
materials for backfilling the culvert, the Contractor may elect to import 
additional fill materials or alternatively use Granular 'B' at his/her own expense. 

 Supply and install Granular 'A' (crushed limestone) compacted driveway surface, 
minimum 200 mm thickness (approximately 25 tonnes) providing a minimum 
12.2 m (40 ft.) driveable top width.. 

 Supply and placement of stone rip-rap minimum 300 mm thickness c/w filter 
cloth underlay for sloping end walls (approximately 30 m2). 

 Temporary sediment and erosion control measures. 
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3.0 ACCESS TO THE WORK 

Access to the drain shall be from Holden Road. Through traffic must be maintained at all times 
along municipal roads with the required traffic control as per Section 13.0 in the General 
Specifications.  All construction materials for the bridge are to be stored on the field side of the 
Branch of the South Talbot and Holden Outlet Drain.  Any damage resulting from the Contractor's 
access to the bridge site shall be rectified to pre-existing conditions at his expense. 

4.0 WORKING CORRIDOR 

The working area at the bridge site shall be restricted to a radius of 20.0 m from the proposed 
centre of the new culvert. 

Any damages to lands and/or roads from the Contractor’s work within the working area for 
the bridge site shall be rectified to pre-existing conditions at his/her expense. 

5.0 BRIDGE CONSTRUCTION 

5.1 Location of New Bridge 

The new bridge structure shall be installed as shown on the drawing attached hereto. 

5.2 Materials for New Bridge 

Materials shall be as follows: 

Culvert Pipe New 19.0 long, 1400 diameter aluminized Type II corrugated steel pipe 
(CSP) wall thickness of 2.8 mm and 125 mm x 25 mm corrugations 
with rerolled ends. New culvert shall be joined with annular 
aluminized corrugated wide bolt and angle couplers (minimum of 8 
corrugation overlap and 2.8 mm wall thickness) and no single pipe less 
than 6.0 m in length. All pipes connected with couplers shall abut to 
each other with no more than a 25 mm gap between pipes prior to 
installation of the coupler and wrapped with filter fabric. 

Pipe Bedding Below 20-25 mm clear stone conforming to OPSS Division 10. 
Pipe 
Backfill up to Pipe Granular 'B' conforming to OPSS Division 10. 
Springline 

Backfill Above Pipe Dry native material free of topsoil, organic matter, broken concrete, 
Springline up to steel, wood and deleterious substances. Alternatively, Granular 'A' or 
Driveway Surface 'B' conforming to OPSS Division 10. 
Materials 
Driveway Surface Granular 'A' made from crushed limestone conforming to OPSS 

Division 10.  Minimum 200 mm thickness. 

Erosion Stone All stone to be used for erosion protection shall be 125 - 250 mm clear 
quarried rock or OPSS.Muni 1004, minimum 300 mm thickness. 

Buffer Strips Dry native material free of topsoil, organic matter, broken concrete, 
steel, wood and deleterious substances. 

Filter Fabric "Non-Woven" geotextile filter fabric with a minimum strength equal to 
or greater than Terrafix 270R, Amoco 4546, Mirafi 140NC or 
approved equivalent. 
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5.3 Culvert Installation 

Suitable dykes shall be constructed in the drain so that the installation of the pipe can be 
accomplished in the dry. The drain bottom shall be cleaned, prepared, shaped and compacted to 
suit the new culvert configuration, as shown on the drawings.  Granular materials shall be 
compacted to 100% of their maximum dry density; imported clean native materials shall be 
supplied, placed and compacted to 95% of their maximum dry density.  

5.4 Sloping Stone End Walls 

End walls shall be constructed of quarry stone rip-rap, as specified herein.  Each end wall shall 
extend from the invert of the new culvert to the top of the proposed lane.  The end walls shall be 
sloped 1 vertical to 1.5 horizontal with a filter fabric underlay surrounding the pipe and spanning 
across the entire width of the drain and wrapping around the drain banks to align with the ends of 
the new pipe culvert. The minimum thickness requirement of the erosion stone layer is 300 mm 
with no portion of the filter fabric to be exposed to sunlight. 

5.5 Granular 'A' Driveway 

The Contractor shall construct the driveway with a maximum 3% cross-fall grade consisting of a 
minimum 200 mm thickness of compacted Granular 'A' (crushed limestone) surface.  The 
minimum top width of the driveway shall be as shown on the drawings. 

5.6 Lateral Tile Drains 

One corrugated plastic tile drain needs to be relocated as shown on the drawings. Should the 
Contractor encounter any lateral tiles within the proposed culvert limits not shown on the attached 
drawings, the Contractor shall re-route the outlet tile drain(s) in consultation with the Drainage 
Superintendent, as required, to accommodate the new culvert. Tile drain outlets through the 
wall of the new culvert pipe will not be permitted. All costs associated with re-routing lateral 
tile drains (if any) shall be at the Contractor's expense. 
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GENERAL SPECIFICATIONS 

1.0 AGREEMENT AND GENERAL CONDITIONS 
The part of the Specifications headed "Special Provisions" which is attached hereto forms part of this 
Specification and is to be read with it.  Where there is any difference between the requirements of this 
General Specification and those of the Special Provisions, the Special Provisions shall govern. 
Where the word "Drainage Superintendent" is used in this specification, it shall mean the person or 
persons appointed by the Council of the Municipality having jurisdiction to superintend the work. 
Tenders will be received and contracts awarded only in the form of a lump sum contract for the 
completion of the whole work or of specified sections thereof. The Tenderer agrees to enter into a 
formal contract with the Municipality upon acceptance of the tender. The General Conditions of the 
contract and Form of Agreement shall be those of the Stipulated Price Contract CCDC2-Engineers, 
1994 or the most recent revision of this document. 

2.0 EXAMINATION OF SITE, PLANS AND SPECIFICATIONS 
Each tenderer must visit the site and review the plans and specifications before submitting his/her 
tender and must satisfy himself/herself as to the extent of the work and local conditions to be met 
during the construction. Claims made at any time after submission of his/her tender that there was 
any misunderstanding of the terms and conditions of the contract relating to site conditions, will not 
be allowed. The Contractor will be at liberty, before bidding to examine any data in the possession of 
the Municipality or of the Engineer.  
The quantities shown or indicated on the drawings or in the report are estimates only and are for the 
sole purpose of indicating to the tenderers the general magnitude of the work.  The tenderer is 
responsible for checking the quantities for accuracy prior to submitting his/her tender. 

3.0 MAINTENANCE PERIOD 
The successful Tenderer shall guarantee the work for a period of one (1) year from the date of 
acceptance thereof from deficiencies that, in the opinion of the Engineer, were caused by faulty 
workmanship or materials. The successful Tenderer shall, at his/her own expense, make good and 
repair deficiencies and every part thereof, all to the satisfaction of the Engineer.  Should the 
successful Tenderer for any cause, fail to do so, then the Municipality may do so and employ such 
other person or persons as the Engineer may deem proper to make such repairs or do such work, and 
the whole costs, charges and expense so incurred may be deducted from any amount due to the 
Tenderer or may be collected otherwise by the Municipality from the Tenderer. 

4.0 GENERAL CO-ORDINATION 
The Contractor shall be responsible for the coordination between the working forces of other 
organizations and utility companies in connection with this work.  The Contractor shall have no cause 
of action against the Municipality or the Engineer for delays based on the allegation that the site of 
the work was not made available to him by the Municipality or the Engineer by reason of the acts, 
omissions, misfeasance or non-feasance of other organizations or utility companies engaged in other 
work. 

5.0 RESPONSIBILITY FOR DAMAGES TO UTILITIES 
The Contractor shall note that overhead and underground utilities such as hydro, gas, telephone and 
water are not necessarily shown on the drawings.  It is the Contractor's responsibility to contact utility 
companies for information regarding utilities, to exercise the necessary care in construction 
operations and to take other precautions to safeguard the utilities from damage.  All work on or 
adjacent to any utility, pipeline, railway, etc., is to be carried out in accordance with the requirements 
of the utility, pipeline, railway, or other, as the case may be, and its specifications for such work are 
to be followed as if they were part of this specification. The Contractor will be liable for any damage 
to utilities. 

Dillon-Consulting-Limited Branch of the South Talbot & Holden Outlet Drain (Meo Bridge) 
26 August 2022 Page 12 of 15 



 
  

  
    

    
      

      
        

 
   

  

  
     

  
  

  
   

 
  

 
  

   
     

   
 

 
  

   
 

     
   

 
  

         
 

  
             

   
 

 

6.0 CONTRACTOR’S LIABILITY 
The Contractor, his/her agents and all workmen or persons under his/her control including sub-
contractors, shall use due care that no person or property is injured and that no rights are infringed in 
the prosecution of the work. The Contractor shall be solely responsible for all damages, by 
whomsoever claimable, in respect to any injury to persons or property of whatever description and in 
respect of any infringement of any right, privilege or easement whatever, occasioned in the carrying 
on of the work, or by any neglect on the Contractor's part. 
The Contractor, shall indemnify and hold harmless the Municipality and the Engineer, their agents 
and employees from and against claims, demands, losses, costs, damages, actions, suits, or 
proceedings arising out of or attributable to the Contractor's performance of the contract. 

7.0 PROPERTY BARS AND SURVEY MONUMENTS 
The Contractor shall be responsible for marking and protecting all property bars and survey 
monuments during construction.  All missing, disturbed or damaged property bars and survey 
monuments shall be replaced at the Contractor's expense, by an Ontario Land Surveyor. 

8.0 MAINTENANCE OF FLOW 
The Contractor shall, at his/her own cost and expense, permanently provide for and maintain the flow 
of all drains, ditches and water courses that may be encountered during the progress of the work. 

9.0 ONTARIO PROVINCIAL STANDARDS 
Ontario Provincial Standard Specifications (OPSS) and Ontario Provincial Standard Drawings 
(OPSD) shall apply and govern at all times unless otherwise amended or extended in these 
Specifications or on the Drawing.  Access to the electronic version of the Ontario Provincial 

Technical Manuals is a link to the Ontario Provincial Standards.  Users require Adobe Acrobat to 
view all pdf files. 

10.0 APPROVALS, PERMITS AND NOTICES 
The construction of the works and all operations connected therewith are subject to the approval, 
inspection, by-laws and regulations of all Municipal, Provincial, Federal and other authorities having 
jurisdiction in respect to any matters embraced in this Contract.  The Contractor shall obtain all 
approvals and permits and notify the affected authorities when carrying out work in the vicinity of 
any public utility, power, underground cables, railways, etc. 

11.0 SUBLETTING 
The Contractor shall keep the work under his/her personal control, and shall not assign, transfer, or 
sublet any portion without first obtaining the written consent of the Municipality. 

12.0 TIME OF COMPLETION 
The Contractor shall complete all work on or before the date fixed at the time of tendering. The 
Contractor will be held liable for any damages or expenses occasioned by his/her failure to complete 
the work on time and for any expenses of inspection, superintending, re-tendering or re-surveying, 
due to their neglect or failure to carry out the work in a timely manner. 

Standards is available online through the MTO website, free of charge to all users. To access the 
electronic standards on the Web go to http://www.mto.gov.on.ca/english/transrd/. Under the title 

Dillon-Consulting-Limited Branch of the South Talbot & Holden Outlet Drain (Meo Bridge) 
26 August 2022 Page 13 of 15 



 
  

  
   

 
   

  
           

  
   

   
  

        
        

 
 

  
     

  

     
  

     
  

  
 

  

   
          

     

 

  

  
    

   
 

 

 
  

     
  

  
 

users.  To access the electronic standards on the Web go to 
http://www.mto.gov.on.ca/english/transrd/, click on "Library Catalogue," under the "Title," enter 

13.0 TRAFFIC CONTROL 
The Contractor will be required to control vehicular and pedestrian traffic along roads at all times and 
shall, at his/her own expense, provide for placing and maintaining such barricades, signs, flags, lights 
and flag persons as may be required to ensure public safety.  The Contractor will be solely 
responsible for controlling traffic and shall appoint a representative to maintain the signs and warning 
lights at night, on weekends and holidays and at all other times that work is not in progress.  All 
traffic control during construction shall be strictly in accordance with the Occupational Health and 
Safety Act and the current version of the Ontario Traffic Manuals.  Access to the electronic version 
of the Ontario Traffic Manual is available online through the MTO website, free of charge to all 

"Ontario Traffic Manual" as the search. Open the applicable "Manual(s)" by choosing the "Access 
Key," once open look for the "Attachment," click the pdf file.  Users require Adobe Acrobat to view 
all pdf files. 
Contractors are reminded of the requirements of the Occupational Health and Safety Act 
pertaining to Traffic Protection Plans for workers and Traffic Control Plan for Public Safety. 

14.0 SITE CLEANUP AND RESTORATION 

As part of the work and upon completion, the Contractor shall remove and dispose of, off-site any 
loose timber, logs, stumps, large stones, rubber tires, cinder blocks or other debris from the drain 
bottom and from the side slopes.  Where the construction works cross a lawn, the Contractor shall 
take extreme care to avoid damaging the lawn, shrubs and trees encountered.  Upon completion of the 
work, the Contractor shall completely restore the area by the placement and fine grading of topsoil 
and seeding or sodding the area as specified by the Engineer or Drainage Superintendent. 

15.0 UTILITY RELOCATION WORKS 

In accordance with Section 26 of the Drainage Act, if utilities are encountered during the installation 
of the drainage works that conflict with the placement of the new culvert, the operating utility 
company shall relocate the utility at their own costs. The Contractor however will be responsible to 
co-ordinate these required relocations (if any) and their co-ordination work shall be considered 
incidental to the drainage works. 

16.0 FINAL INSPECTION 

All work shall be carried out to the satisfaction of the Drainage Superintendent for the Municipality, 
in compliance with the specifications, drawings and the Drainage Act. Upon completion of the 
project, the work will be inspected by the Engineer and the Drainage Superintendent.  Any 
deficiencies noted during the final inspection shall be immediately rectified by the Contractor. 
Final inspection will be made by the Engineer within 20 days after the Drainage Superintendent has 
received notice in writing from the Contractor that the work is completed, or as soon thereafter as 
weather conditions permit. 

17.0 FISHERIES CONCERNS 

Standard practices to be followed to minimize disruption to fish habitat include embedment of the 
culvert a minimum 10% below grade, constructing the work 'in the dry' and cutting only trees 
necessary to do the work (no clear-cutting).  No in-water work is to occur during the timing window 
unless otherwise approved by the appropriate authorities. 
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